
COMMONWEALTH OF MASSACHUSETTS

DESIGNER SELECTION BOARD PROJECT CRITERIA


DSB LIST # 06-09 ITEM # 1 DSB PUBLIC NOTICE DATE June 28, 2006 

LAST DATE FOR FILING APPLICATION IS: July 19, 2006 at 2:00 PM 

The Board recommends applications to be submitted by any of the following firms: 

( X ) Architect ( ) Engineer 
( ) Architect/Engineer (A/E) ( X ) Other: Planner 

PROJECT NUMBER: UMB0501 ST1 

PROJECT TITLE: UMASS Boston Master Plan 

PROJECT LOCATION: Boston 

APPROPRIATION SOURCE: Ch. 245 of 2002 

AVAILABLE AMOUNT: $1,200,000 

ESTIMATED CONSTRUCTION COST: N/A (Master Plan)


TOTAL FEE, excluding reimbursables or any authorized per diem payments, based on scope of work and services

authorized if project is completed.


(	 X ) Lump Sum Established Set Fee for Study Phase Per M.G.L. C.7, 
§38G(a) 1,000,000 dollars 

(	 ) Lump Sum Established Set Fee for Final Design Phase Per M.G.L. C.7, 
§38G(a), based on the approved estimated construction cost in the 
certified study. per cent 

IMMEDIATE SERVICES AUTHORIZED: 
( )	 CERTIFIABLE BUILDING STUDY 
( X ) OTHER: MASTER PLAN 
As per M.G.L. C.7, §38I, the selected designer may be appointed by the DCAM Commissioner for continued services as 
noted below subject to approval by the Designer Selection Board: 
( ) SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS 
( ) DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS 
( ) CONSTRUCTION PLANS AND SPECIFICATIONS 
( ) ADMINISTRATION OF CONSTRUCTION CONTRACT 
( ) OTHER: 

MBE/WBE PARTICIPATION: 
In accordance with Executive Order #390, DCAM has established minimum goals of 8% MBE participation and 4% WBE 
participation for the combined value of the study and final design contracts for this project. MBE/WBE goal must be met 
within the list of requested prime and sub-consultants. All applicants must indicate how they intend to meet these goals 
and will be evaluated on that basis. Further information about the program appears on pages 6-10.  Applications from 
MBE and WBE firms as prime consultant are encouraged. 

APPROPRIATION LANGUAGE: Chapter 245 of 2002 
" For planning and studies, the preparation of plans and specifications, construction, renovation, reconstruction, 
improvement, demolition, expansion, repair, including furnishings and equipment, and related administrative expenses at 
the University of Massachusetts campus facilities and grounds " 
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GENERAL SCOPE OF WORK: 

UMass Boston is a unique urban university with a rich history. It is now at the threshold of a new phase in its 
development. The construction of a new Campus Center centralized student services and created a true center for student 
life. In 2005 a new Chancellor assumed leadership. The University now has a unique opportunity to lay the groundwork 
for a comprehensive transformation intended to create an urban campus for the 21st Century. The planning work under this 
contract will follow under two broad categories: 

Institutional Master Plan 
This effort will respond to a separate and concurrent Strategic Master Plan that will be ongoing under the Chancellor's 
office. The focus under this contract will be to articulate the academic and institutional goals of the University of 
Massachusetts Boston (UMass Boston), as defined by the mission, vision, and values--and to develop a long-range capital 
program that will support the achievement of those goals. One of the priority needs is an upgrade of academic offerings in 
science and technology. The master plan will explore whether this can most appropriately be done through renovations, 
new construction, or a combination of both.  Also for consideration is the creation of new partnerships on the site that 
would strengthen the unique character of this campus and take advantage of its co-location with the Massachusetts State 
Archives of historical documents, and the John F. Kennedy Presidential Library. Also included in this plan will be the 
redevelopment of the Calf Pasture Pumping Station, an historic stone building that is being phased out by the City of 
Boston and transferred to the University.  Various options have been considered for its re-use but no plan has been 
formally adopted. 
Ad hoc back filling of previously vacated space will be examined for opportunities to strengthen relationships among 
departments and correct fragmentation. 

Physical Master Plan 
This effort will focus on the physical development of the campus. The recent construction of a Campus Center with 
dramatic views of Boston Harbor has established a new front door and vehicular drop-off for the campus. It has also given 
UMass a bold new image. There is an abundance of opportunities--and physical constraints-- that will make this planning 
effort a challenge. The campus is located at the edge of Boston Harbor and enjoys water frontage on the north, east, and 
south edges. It is a prominent landmark to motorists on the southeast expressway. Co-located on the site are the 
Massachusetts State Archives of historical documents, and the John F. Kennedy Presidential Library. These two 
organizations have no formal relationship with UMass, though there is an opportunity to incorporate these facilities 
physically into the campus plan, and perhaps educationally. 

Other key issues include: 
Parking: UMass Boston is a commuter school and so the provision of adequate and convenient parking is essential. 
Parking is provided both in surface lots and until recently in structured parking below the plaza level of the campus. The 
concrete in structured parking has deteriorated over time from salt intrusion to the point where parking will need to be 
relocated until a permanent solution has been found. A preliminary analysis looked at alternate uses for this space--
including use of some of the space for programmatic uses. Another study has proposed sites for new structured parking 
Heating and Cooling: Some portions of the campus currently are heated by electric heat. The master plan will look at other 
more cost-effective solutions. Because the campus is under the flight path for Logan Airport most of the windows are non-
operable and triple glazed. The improvement of building systems will be a key component of the master plan and DCAM 
is looking for innovative ideas that capitalize on new technologies and will contribute to savings in energy costs while 
adding to the indoor comfort of the users. 
Sustainable Design: The University is located on a site that is highly favorable for the development of wind and other 
renewable energy sources. The proposed team should include engineers with a track record of innovate thinking 
Pedestrian Circulation: The plaza level of the campus sits atop two levels of parking and provides outdoor circulation 
among the buildings. In addition there is a network of enclosed pedestrian bridges at the second floor level of the buildings 
that provides protected circulation during inclement weather. All buildings can be accessed from the two garage levels 
below the plaza but it is a dark and unattractive route. Some thought has been given to selectively removing portions of the 
parking levels to step the campus down to the ground. Also considered was a scheme to create a high glass structure over 
portions of the plaza to create an indoor "mall" and year round circulation among the buildings. All of these ideas and 
more should be considered and evaluated in the course of the Master Plan. 
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Background 
Designed in the late 1960's and early 1970's according to a master plan which established architectural and site planning 
guidelines, the Harbor Campus is a strong presence on Columbia Point. The master plan was written by Pietro Belluschi 
and Sasaki Dawson DeMay Associates, Inc. of Watertown, Massachusetts, and it developed a program and overall 
physical concept for the campus. Each building was designed by a separate architectural firm and constructed by a separate 
general contractor. Visually, the buildings are woven together by shared materials - brick facing, uniform window systems, 
similar detailing - yet have distinctive massing and form. 

The original Harbor Campus Master Plan envisioned construction of decentralized, self-contained "college" buildings, 
organized around a central plaza and parking complex. The "colleges" were to share certain central facilities ­
administration, central library, certain science space - but otherwise be self-contained, with classroom space, labs, faculty 
offices, active recreation and cafeteria. 

Only the first phase of the original master plan was constructed. Two "college" buildings were built - the present 
McCormack Hall and Wheatley Hall - and the shared buildings of the Science Center, main library, administration and 
support buildings (Clark Athletic Center added later). In the intervening years, the program organization of the university 
has changed, and the individual college concept is no longer used. One of the long standing issues of the original plan was 
the decentralization of student service space (e.g., cafeteria, recreation, student groups), since remedied by the construction 
of a new Campus Center that is now also the formal "front door" to the campus. 

In the current configuration, the major buildings are situated around an L-shaped plaza, with the academic/ classroom 
buildings and student services to the east (Campus Center, Wheatley Hall, McCormack Hall, Science Center), and the 
support buildings to the west (Healey Library, Robert H. Quinn administration building, Service and Supply, and Clark 
Athletic Center). The plaza is raised 20-25 feet from grade level, with two floors of parking beneath the complex. The 
concrete slabs parking levels have severely deteriorated over the years to the point where the parking must be relocated. 

Enrollment 
In 2004-2005, UMass Boston enrolled 11,682 students: 8,832 (6.500 FTE) undergraduate and 2,850 (2,000 FTE) graduate 
students. http://www.umb.edu/news/factsheet.html 

Site 
175 acres, Columbia Point, Dorchester district of Boston 

http://www.umb.edu/news/factsheet.html
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Buildings ASF* BGSF* 
Quinn Administration 62,017 96,897 
Healey Library 197,177 337,446 
Science Center 158,272 297,952 
McCormack 157,518 266,060 
Wheatley 174,914 268,511 
Campus Center 201,000 331,000 
Clark Athletic Center 84,026 126,427 
Service and Supply 54,445 74,295 

2,438,588 
Parking 640,000 

*Assignable Square Feet or Building Gross Square Feet 

GENERAL CONDITIONS OF THIS CONTRACT: 

Study Contract 
If selected for study services, the applicant agrees to execute DCAM Standard Contract for Designer’s Services–Study, or 
its successor, without revisions or modifications.  DCAM customarily compensates the designer during the Study Phase on 
a percentage basis in accordance with the approved Work Plan. 

DCAM Procedures
 The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June 2005 
(http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar with the 
following supplemental material, which is available on the web at: http://www.mass.gov/cam/DSB/index.html. 

PMAS 
Consultants will be required to use DCAM's electronic web-based Project Management and Accounting System (PMAS) 
as a repository for all project correspondence, documentation, and project budgeting, and scheduling.  No special software 
is required. 

Workshops 
DCAM and the Designer will hold periodic workshops to ensure that critical issues are not overlooked and that all team 
members have an opportunity to contribute their expertise, to anticipate potential obstacles, to identify potential solutions, 
and to expedite the decision-making process.  Attendance by key design team members will be required at all workshops. 

Sustainable Design 
DCAM has set a goal of LEED Silver (http://www.usgbc.org/) for this project. The consultant will include in the final 
Master Plan an analysis of the potential LEED points in all recommendations for, modernization or new construction, per 
C. 164 §331 of the Act of 1997 and DCAM’s “Sustainable Design Building Guide.”  This analysis, including conceptual 
cost estimates, will identify and recommend energy efficient alternatives and the use of resources efficient materials for 
consideration as part of any proposed project.  Any and all of these alternatives may be incorporated as part of the final 
Master Plan and will be considered as part of the base fee. 

Universal Design 
In addition to complying 521 CMR, The Rules and Regulations of the Architectural Access Board 
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title II
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-
board.gov/adaag/html/adaag.htm), to ensure that the proposed plans meet the civil right  intent of this act. The 
requirements of these two laws may differ and the consultant must comply with the more stringent of the two. 
Planning concepts will meet the diverse and changing needs of users across age, ability, language, ethnicity and 
economic circumstance. DCAM welcomes innovative design strategies that are simultaneously equitable, flexible 
and legible for all and extend beyond minimal compliance with accessibility regulations. 

Environmental and other supplemental services 

http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc
http://www.mass.gov/cam/DSB/index.html
http://www.usgbc.org/
http://www.mass.gov/aab/aab_regs.htm
http://www.usdoj.gov/crt/ada/reg2.html
http://www.usdoj.gov/crt/ada/adastd94.html
http://www.usdoj.gov/crt/ada/adastd94.html
http://www.access-board.gov/adaag/html/adaag.htm
http://www.access-board.gov/adaag/html/adaag.htm
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DCAM reserves the right to obtain supplemental services through independent consultants who will collaborate with the 
prime and the project team. 

Cost Estimating 
Cost estimates, cost models, and estimator participation in key planning meetings, will meet the requirements of the 
current DCAM Cost Estimating Manual and all estimates will be submitted in Uniformat II.  The Cost Estimating 
Manual can be found at http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf, and Uniformat II can be found at 
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf. 

Building Commissioning 
DCAM may include building commissioning as part of this project.  An operations and maintenance plan will be produced 
as a reimbursable expense. 

CONDITIONS FOR APPLICATION: 
Current or updated Master File Brochures must be on file with the Board. 

APPLICATIONS WILL BE EVALUATED BASED ON THE FOLLOWING PRIME AND SUB CONSULTANT 
PERSONNEL AND EXTENT OF COMPLIANCE WITH MBE/WBE PARTICIPATION GOALS. PLEASE ALSO 
SEE QUESTION #6 ON DSB APPLICATION 2005. 

1.	 Architect (as Prime or sub to Planner) 7. Landscape Architect 
2.	 Campus Planner (as Prime or sub to Architect) 8. Civil Engineer 
3.	 Higher Education Facilities Planner 9. Cost Estimator / Cost Modeler(Independent Consultant) 
4.	 Space Planner 10. Mechanical Engineer (HVAC/Fire Protection/Plumbing) 
5.	 Code Analyst 11. Electrical Engineer 

Where an “independent consultant” is required the Applicant may not provide the services “in house.” If the Applicant 
plans to fulfill any of the other sub-consultant roles, so indicate on the organizational chart. 

APPLICATIONS WILL BE EVALUATED BASED UPON THE REQUIREMENTS OF M.G.L. Ch. 7 §38F AND 
WORK LISTED ON DSB APPLICATION 2005 SECTIONS 8, 9 AND 10 WHICH ILLUSTRATES CURRENT 
QUALIFICATIONS IN THE FOLLOWING AREAS: 

1.	 Preparation of Comprehensive Master Plans 4. Documented experience in sustainable/green design, and 
for Colleges and Universities development of renewable energy sources. 

2.	 Space Utilization analysis for higher education 5. Planning and design of innovative academic and student life 
facilities at universities. 

3.	 Engineering team with proven track record in 6. Experience in utilizing Building Information Modeling 
innovative and energy efficient building (BIM) technology a plus, but not required. 
systems (mechanical, electrical, data, etc.) 

APPLICANTS PLEASE NOTE

A copy of the most current Application Form and Instructions - DSB 2005 Application

Form is included with this Notice, and is available for download at

http://www.mass.gov/cam/forms/fi_dselectboard.html.


Only complete applications submitted on the DSB2005 Application Form will be considered

by the Designer Selection Board. Applications that are incomplete or submitted on a form

other than DSB2005, will be rejected as non-compliant and not considered by the Board.


Applications received at the DSB Office after the advertised deadline will not be

considered.


http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf
http://www.mass.gov/cam/forms/fi_dselectboard.html
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N.B. 1 Since this is a study (master plan) prime applicants should note that the

ownership and Massachusetts registration requirements shall not apply, as noted on

page 5 of Public Notice #06-09.
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